



Town of Medley
Office of Capital Projects & Development Services

Date:	April 8, 2015
Subject:	ITB FOR DANNY MEEHAN RECREATIONAL FIELD IMPROVEMENTS PROJECT
Solicitation Number:	ITB 2015-001
OCPDS Number:	PR-1301
Opening Date / Time:	April 16, 2015 at 3:00 PM
ADDENDUM Number:	2

To all interested proposers:

The Town of Medley defines a solicitation "Addendum" as an addition to or amendment of the original terms, conditions, specifications, or instructions of a procurement solicitation (e.g. Invitation for Bids, Request for Proposals or Request for Qualifications), including but not limited to questions and answers, which are considered a material part of the solicitation.

Please note the following update:

Addendum 1 does the following:

1. In Part I, page 22 of the Instruction to Bidders, it revises the Schedule of Events Table to extend the Bid Phase to April 16, 2015 at 3:00 PM (additions shown underlined, ~~deletions strikethrough~~) as shown on Page 2 of this Addendum

Except as clarified and amended by this Addendum, the terms, conditions, specifications, and instructions of the Solicitation ITB 2015-001 remain as originally written.

Thank you,

Jorge E. Corzo, PE CFM

Town Engineer / PIO

Town of Medley

Office of Capital Projects and Development Services

7777 NW 72nd Avenue

Medley, FL 33166

Phone (305) 887-9541 Ext. 123

bidinfo@townofmedley.com



SCHEDULE OF EVENTS

Event	Description	Date
1.	Advertisement for Bids	02/23/15
2.	Pre-Bid Conference (Non mandatory)	03/25/15
3.	Last day to submit Requests for Information (RFI's)	04/01/15 <u>04/12/15</u>
4.	Opening of Bids (at 3:00 PM)	04/09/15 <u>04/16/15</u>
5.	Selection Committee Recommendation	04/23/15
6.	Award of Project by the Town Council	05/04/15
7.	Notice of Award given to Contractor	05/06/15
8.	Contract Documents execution by the Successful Bidder and submission of Certificate of Insurance to the Contract Administrator; Payment / Performance Bonds executed by Contractor and submitted to the Contract Administrator	05/06/15
9.	Final approval by the Town Attorney and Contract Documents Execution by the Mayor of the Town of Medley	05/21/15
10.	Notice to Proceed issued to Contractor	05/25/15
11.	Substantial Completion (Beneficial Use at 182 Calendar days)	11/23/15
12.	Final Completion of Punch List items (210 Calendar days)	12/21/15

END OF ADDENDUM 2